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- Guage 28, box profile Iron sheet 

-80x40mm Purlins nailed on 
headed nail @800 mm C/C 

- Trusses: 150x50mm timber rafter 
- 150mm X50mm Ties 

- with alumunium headed roof nails 
(trusses @1.2m maximum c/c). a flat metal 
sheet should be enchored where trusses an 
purlins meet before covering the roof sheets. 

All trusses should be anchored with 6 mm 
bars casted into the roof lintels 

- Pitch roof 30º 
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Gravel for 
floor slab 

- Cement sand (1:4) screeds 
on the floor 

-32mm bed finished to 
receive ceramic floor tiles 

-300x300mm tiles to floors. 
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