
S.No DESCRIPTIONS OF WORK/ACTIVITIES UNIT QUANTITY RATE (USD)
AMOUNT                       

(USD)

1.1

Mobilization & Site Establishment: Mobilization of labor, transport of 

materials, tools, and equipment to site; setting up temporary storage, site office 

(if required), and ensuring availability of construction utilities                                                                                LMS 1

1.2

Site Clearance: Clearing site of vegetation, bushes, debris, and unsuitable 

materials; collection, loading, transportation, and safe disposal at an approved 

dumping area; site leveling and preparation M2 100

1.3 heavy-duty timber columns -Supply and install 200 × 200 mm (8" × 8")  
Pcs 14

1.4

Wall Construction (G30 Box Profile Sheets): Supply and installation of G30 

gauge box profile sheet walling fixed to a timber framework; vertical jungle 

poles installed in holes (400mm deep at 800mm c/c); horizontal 2"x3" timber 

(Mussemural) bracing at 800mm c/c; includes cutting, fixing, and alignment.

m2 91

1.5

Roof Construction (Gauge #30 Profile Sheets): Supply and installation of 

roofing sheets on timber trusses (2"x3"); gable roof trusses at 1000mm spacing; 

800mm spaced purlins recessed into trusses; complete with nailing, overlaps, 

ridge capping, and installation under technical supervision.  

m2 100

1.6

Steel Wire Mesh Installation: Supply and fixing of 8mm galvanized steel wire 

mesh around the lower wall perimeter (1000mm height); total perimeter 

coverage of 30m; includes cutting, tying, fixing, and reinforcement.                                                                                         M2 36

1.7

Floor Construction: Laying 200mm hardcore base, compacted; casting 100mm 

thick plain cement concrete (PCC) slab (1:4 cement-sand ratio); finishing with 

50mm smooth screed; includes leveling, curing, and finishing works M3 18

1.8

Stone Masonry Foundation: Construction of stone masonry foundation wall 

(400mm width x 400mm height x 30m length); includes excavation (if required), 

mortar application, leveling, and structural stabilization for load-bearing support M3 4

1.9

Door Installation: Supply and installation of Double CGI sheet door mounted on 

2"x3" timber frame; size 800mm x 2000mm; includes hinges, latches, fixing, 

and alignment. 

No 1

2

Visibility Branding: Design adaptation and installation of ECHO and DRC 

branding signage as per provided specifications; includes printing, materials, 

and mounting.  

No 1

2.1
Ceiling Installation: Supply and installation of decorated plywood or standard 

ceiling boards; includes timber supports, fixing, alignment, and finishing
M2 1

2.2
Furniture Supply: Supply and delivery of 12 plastic chairs and 1 plastic table; 

includes transportation to site and placem
No 1

2.3 -$                  

2.4 GRAND  TOTAL FOR THE CONSTRUCTION OF (8) COMMUNITY CENTERS -$              

 CONSTRUCTION OF COMMUNITY CENTRE

 TOTAL FOR THE CONSTRUCTION OF 1 COMMUNITY CENTER 


